JOHN ELIAS BALDACCI
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

August 24, 2004

Subject: Camden

Pin No. 10128.00

Project No. NH-1012(800) X
Bid Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to your Bid Package:

Delete in its entirety the “Schedule of Items”4 pages dated 040809 and replace
with the attached new “Schedule of Items” 4 pages dated 040824.

In Special Provision Section 652 “Maintenance of Traffic” (Traffic Control),
dated March 22, 2004 please add the following paragraph to subsection 652.02.

The contractor is advised that there will be a Highway Reconstruction project
on Rt.1 in Camden (PIN 1869.10), from the intersection of Route 52, extending
northerly 2.7 km that will be under construction concurrently with this project.
Any lane closures or shoulder closures for the project must be coordinated with
this Highway Reconstruction project. To that end, the Department must approve
all proposed lane or shoulder closures for the project. Any delays to the project
resulting from this coordination shall be considered Inexcusable Delays.

Consider these changes prior to submitting your bid on August 25, 2004.

Sincerely,

< ForR

Scott Bickford
Contracts & Specifications Engineer

PRINTED ON RECYCLED PAPER

DAVID A. COLE
COMMISSIONER

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 040824
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010128.00 PROJECT (S): NH-1012(800)X
CONTRACTOR
LINE | ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION i QUANTITY e ettt et [T ——
| ! AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 BRIDGE ITEMS
|202.202 REMOVING | | [ | i
0010 | PAVEMENT SURFACE | 750.000| | | |
| | M2 | | | |
1203.35 CRUSHED STONE | | | |
0020 |FILL | 60.000| | | |
| M3 | | | |
|204.20 ADD SHOULDER | I | | |
0030 |AGGREGATE TO EXISTING | 80.000] | |
| SHOULDER, PLAN QUANTITY |M2 | | i
| | | [ I I
]204.41 REHABILITATION OF | | ! |
0040 |EXISTING SHOULDERS, PLAN | 1200.000]| | |
| QUANTITY |M2 | | | |
|403.210 HOT MIX ASPHALT | | | {
005019.5 MM NOMINAL MAX SIZE | 310.000| | | |
| | MG | ! I !
|403.211 HOT MIX ASPHALT | | | |
0060| (SHIM) | 30.0001 | | |
| | MG | | | |
{409.15 BITUMINOUS TACK | | | I
0070 |COAT APPLIED | 150.000] | |
| L ! | | |
|502.219 STRUCTURAL i | | |
0080 | CONCRETE, ABUTMENTS AND |LUMP | LUMP | i
|RETAINING WALLS | | | | |
|503.12 REINFORCING STEEL, | | | |
0090 | FABRICATED AND DELIVERED | 210.000| | |
| [KG I | | |
|503.13 REINFORCING STEEL, | | | |
0100 | PLACING { 210.000]| | | |

| | KG




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 040824
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010128.00 PROJECT (S) : NH-1012(800)X
CONTRACTOR :
LINE | ITEM | APPROX.. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e B
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1603.19 600 MM CULVERT | | | | l
0110|PIPE OPTION I | 12.000| | | |
| M I | |
|606.24 GUARDRAIL TYPE 3D | | | |
0120|- SINGLE RAIL | 202.000] | |
| M I | | |
|606.242 GUARDRAIL TYPE | | o | |
013013D - OVER 4.5M RADIUS | 8.000| | |
! M l | | |
|606.265 TERMINAL END - | | | | |
0140|SINGLE RAIL - GALVANIZED | 1.000] | 1
[ STEEL |EA | | | |

|606.35 GUARDRAIL | | | [ I
0150 | DELINEATOR POST | 3.000] | | |

|606.754 WIDEN SHOULDER | . | | l |
0160|FOR 350 END TREATMENT | 1.000] | |

[606.79 GUARDRAIL 350 | | | | , |
0170 | FLARED TERMINAL | 1.000] | |

[610.08 PLAIN RIPRAP | | : | |
01901 | 40.000] | | |

|613.319 EROSION CONTROL | | | | |
0200 | BLANKET I 100.000] | |

1615.07 LOAM | [ | |
0210} l 70.000] | | |




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040824
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010128.00 PROJECT (S) : NH-1012(800)X
CONTRACTOR :
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY R e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1618.1401 SEEDING METHOD | | | | |
0220 |NUMBER 2 - PLAN QUANTITY | 6.000] | |
| | UN I | | |

|618.15 TEMPORARY SEEDING | | | |
0230] | 3.000] | | |

1619.1201 MULCH - PLAN | | l [ I
0240 |QUANTITY | 6.000] ! J

1620.58 EROSION CONTROL | | I | |

0250 | GEOTEXTILE | 850.000] | | [
| | M2 I | | |
| 620.603 GEOCELL SLOPE | | | i
0260 | STABILIZATION SYSTEM | 850.000] | |
| | M2 | | | |
|627.711 WHITE OR YELLOW | | | | |
0270 {PAINTED PAVEMENT MARKING | 400.000| | |
|LINE (PLAN QUANTITY ) M | | |

| 627.76 TEMPORARY | | [ | I
0280 | PAVEMENT MARKING LINE, | LUMP | LUMP | |

|[WHITE OR YELLOW | | I |

| 629,05 HAND LARCR, | | | | l
0290 | STRAIGHT TIME | 10.000]| | | [

|631.12 ALL PURPOSE | | I | |
0300 | EXCAVATOR (INCLUDING | 10.000] | [ |
| OPERATOR) | HR | | | |
[631.171 TRUCK - SMALL | | f |
0310| (INCLUDING OPERATOR) | 10.000] | |

[631.36 FOREPERSON | l ! | |
0320} | 10.000¢ I | |




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 040824
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010128.00 PROJECT (S) : NH-1012(800)X
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e il BT R
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|639.19 FIELD OFFICE TYPE | | | |
03301|B | 1.000} I |
| |EA I | | |

| 652.38 FLAGGER ! | | | |
0340 I 100.000] | | |

[652,.39 WORK ZONE TRAFFIC | | | S |
0350} CONTROL | LUMP | LUMP l I

[656.75 TEMPORARY SOIL | ) | | §
0360 |EROSION AND WATER | LUMP | LUMP I |
| POLLUTION CONTROL | l ! | |

1659.10 MOBILIZATION ! | | |
0370 | LUMP | LUMP | |




